



Computer Science and Information Technology Company

Request for Tenders No. 01

DEVELOPMENT OF CAREABLE CAREGIVER ASSESSMENT AND MANAGEMENT SYSTEM

Lodgement Place:	LMS Subject Shell Tender Box Attention: Project Manager RFT No. xxxx La Trobe University Computer Science and Information Technology Company
Submission Date	17th April 2026

Tenderer details

		ABN:			
		ACN:			
Tenderer's legal name:	CSE5IDP 2026 - Team CareForge				
Postal Address:					
Street Address:					
City/Town:		State:		P/code:	
Authorised contact:	Abhilash Krishan Bandara				
Email Address:		Phone:		Fax:	

1 Evaluation criteria and requirements

The following requirements will be used in the evaluation process

No	Requirements	Importance
1	Ability to generate verified caregiver certification in PDF format based on completed assessments.	Very High
2	Secure storage and protection of caregiver and employer data, including authentication and encryption mechanisms.	Very High
3	Implementation of an administrative dashboard to manage users, assessments, and system activities.	High
4	Role-based access control ensuring appropriate system permissions for caregivers, employers, and administrators.	High
5	User-friendly and accessible interface enabling users with basic digital literacy to navigate and complete tasks efficiently.	High
6	Use of modern, open-source technologies (Node.js, React, MySQL) to ensure scalability, maintainability, and cost-effectiveness.	Medium
7	Ability to generate, download, and distribute certificates via email, ensuring accessibility and usability for end users.	Very High

Evaluate tenders against the following criteria

No	Criteria	Weighting
1	Accuracy and reliability of caregiver assessment and certification generation.	Very High
2	System usability and user experience, ensuring ease of navigation for caregivers and employers.	High
3	Data security, privacy protection, and implementation of secure authentication mechanisms.	Very High
4	Functionality and completeness of core features, including profile management, search, and job interaction workflows.	Very High
5	System performance and responsiveness, including load time, API response time, and reliability under concurrent usage.	Medium

2 Price and Budget

The following budget provides an estimated cost for the development and deployment of the CareAble platform based on graduate-level developer rates and standard industry practices. The estimate reflects the project timeline, team composition, and required technical resources.

1	Development Cost	Estimated based on 6 team members working ~10 hours/week over 8 weeks at a graduate rate of \$25/hour. Total hours $\approx$ 480 hours.	\$12,000
2	Work Allocation Breakdown	Frontend (20%), Backend (30%), Testing (20%), Design (10%), Project Management (20%) distributed across total development effort.	Included
3	Cloud Hosting (AWS)	Estimated cloud hosting for backend services, database, and deployment (~\$20/month for 2 months).	\$40
4	Domain Registration	Standard domain cost for 1 year (e.g. .com or .com.au).	\$20
5	Email Service (Mailchimp)	Basic plan for email notifications and communication with users.	\$0 (Free Tier)

3 Constraints, Risks and Limitations

1	Data accuracy risk: The system relies on self-reported caregiver information, which may affect the reliability of assessments and certifications.	High
2	Security and privacy risk: Handling sensitive personal and employment data introduces risks related to data breaches, requiring strict security measures.	Very High
3	Time and resource constraint: Limited project duration (8 weeks) and student-level resources may restrict full feature implementation and scalability.	High
4	Third-party dependency risk: Reliance on external services (e.g. email services, APIs, cloud hosting) may impact system availability and performance.	Medium
5	System usability limitation: Users with low digital literacy may face challenges in completing assessments and navigating the platform.	Medium
6	PDF compatibility limitation: Generated certificates may display inconsistently across different devices, browsers, or printers.	Low

4 Deliverables and Anticipated Hours and Timelines

Deliverables	Anticipated hours	Delivered by
Sprint 1: Project setup, system architecture, and user authentication module (login/register, role-based access)	60	Week 1
Sprint 2: Caregiver profile management system (skills, experience, personal data input and dashboard)	90	Week 2
Sprint 3: Self-assessment module and scoring engine implementation	100	Week 3
Sprint 4: Certificate generation module (PDF creation, email delivery integration)	80	Week 4
Sprint 5: Employer features (search, filtering, job offer system, notification integration)	90	Week 5
Sprint 6: System testing, UI/UX refinement, bug fixing, and final deployment	60	Week 6

5 Statement of Work

Description of the work, duties, to be carried out.
The CareAble project involves the design and development of a mobile-first web-based platform aimed at supporting “hidden carers” by recognising and formalising their caregiving skills. The system will enable caregivers to create digital profiles, complete self-assessment questionnaires, and receive verified certifications aligned with recognised skill frameworks. The platform will provide a comprehensive set of functionalities, including user authentication, role-based access control, caregiver profile management, self-assessment and scoring mechanisms, and automated PDF certificate generation with email delivery. In addition, the system will support employer-facing features such as caregiver search, filtering, and job offer workflows, enabling direct interaction between caregivers and potential employers. The system will be developed using modern web technologies, including but not limited to React.js for the frontend, Node.js for the backend, and MySQL for data management. Integration with external services such as email systems and APIs will be implemented to enhance communication and system capabilities. The project will be executed using an Agile development methodology, with iterative feature delivery across multiple sprints, ensuring continuous integration, testing, and refinement. Key activities include requirements analysis, system design, development, testing, deployment, and documentation.

The final deliverable will be a fully functional, secure, and scalable web application that supports caregiver skill recognition, improves employment opportunities, and addresses the gap in the care economy by transforming informal caregiving experience into recognised and employable capabilities.

6 Team Capabilities

Team Member (Name)	Years of Experiences, Knowledge of Technology, Industry Certificate, Skills
Thilini Poornima Gamage	Frontend Developer with ~2 years of experience in React.js and modern UI development. Skilled in responsive design, Tailwind CSS, and building user-friendly interfaces.
Amarathunga Perera	Backend Developer with ~2 years of experience in Node.js and REST API development. Skilled in server-side logic, authentication systems, and API integration.
Kavin Nadishka Jayasinghe	UI/UX Designer & Frontend Support with ~3 years of experience. Skilled in user-centered design, prototyping, and improving usability and accessibility.
Abhilash Krishan Bandara	Backend & Database Developer with ~3 years of experience. Skilled in MySQL database design, data management, and backend integration.
Sachintha Nipun Muramudalige	QA/Testing Specialist with ~1 year of experience. Skilled in test case design, system validation, and ensuring reliability and performance.
Jubaer Ahamed	Documentation & Integration Specialist with ~1 year experience. Skilled in technical documentation, system integration, and project coordination